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copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

02/26/2016

Attn: Mica Dolan
315 SIGMA DRIVE
SUMMERVILLE SC 29483

Net Increase: $65,000.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not, is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

FAR 43.103 (b) Unilateral Modification and FAR 52.217-9 Option to Extend the Term of the Contract

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

The purpose of this modification is to exercise Option II, CLIN 0003 under

N00014-16-F-M004. In addition, funds in the amount of $65,000 are included.

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mary Helen Dent

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

NSN 7540-01-152-8070

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

12/18/2019

TEL: EMAIL: 850-276-2279 Mary.Dent@navy.mil

(b)(6)
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Section B - Supplies or Services/Prices 

1 - Supplies or Services/Prices was revised as follows.

Table has been revised and now reads as follows:

Cost-Plus-Fixed-Fee CLINs/SLINs

Item/Sub 
Number Description

Product 
Service 

Code (PSC)

Obligated 
Amount

Estimated 
Cost Fixed Fee Estimated Cost 

and Fixed Fee

0001 

The contractor shall operate and 
manage the Navy Metalworking 
Center of Excellence in accordance 
with Attachment 1, Statement of 
Work.

AE33 $0.00 $1,434,628.00 $79,807.00 $1,514,435.00

000101 ACRN AA: $400,000 AE33 $400,000.00

000102 Incremental Funding ACRN AB: 
$150,000 $150,000.00

000103 Incremental Funding ACRN AB: 
$100,000 $100,000.00

000104 Incremental Funding ACRN AC: 
$233,544 $233,544.00

000105 Incremental Funding ACRN AC: 
$163,456 $163,456.00

000106 

Incremental Funding ACRN AC: 
$80,227 The total amount on this 
CLIN was $668,774. As of P00011, 
$588,517 is removed from this 
CLIN/SLIN and moved to CLIN 
0002. The remaining funds for this 
SLIN are noted above. 

$80,227.00

000107 Incremental Funding ACRN AD: $1 $1.00

000108 Incremental Funding ACRN AE: 
$124,771 $124,771.00

0002 

EXERCISED OPTION The 
contractor shall operate and manage 
the Navy Metalworking Center of 
Excellence in accordance with 
Attachment 1, Statement of Work. 

AE33 $0.00 $1,643,567.00 $41,709.00 $1,685,276.00

000201 Incremental Funding ACRN AE: 
$650,000 1300545944 Line 8 $650,000.00

000202 

Incremental Funding ACRN AC: 
$588,517 As of P00011, funds in the 
amount of $588,517 were moved to 
this CLIN/SLIN from CLIN 0001, 
SLIN 06. 

$588,517.00

0003 

EXERCISED OPTION The 
contractor shall operate and manage 
the Navy Metalworking Center of 
Excellence in accordance with 
Attachment 1, Statement of Work.

AE33 $0.00 $1,082,228.00 $42,794.00 $1,125,022.00

000301 Incremental Funding ACRN AF: 
$65,000 ERP PR 1300545944 Line 9 $65,000.00

Total Amount $4,324,733.00

Section C - Description/Specifications 
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1 - Statement of Work was revised as follows.

This order is being issued in accordance with Section H 2, entitled "Orders," of the Indefinite Delivery Indefinite Quantity (IDIQ).  
The terms and conditions of the IDIQ are hereby incorporated by reference.

The Contractor shall conduct the effort under CLIN(s) 0001 in accordance with Attachment Number 1, Statement of Work, Exhibit A, 
and Contract Data Requirements List. 

OPTION I EXERCISED -  Contractor shall conduct the effort under CLIN 0002 in accordance with Attachment Number 1, Statement 
of Work, Exhibit A, and Contract Data Requirements List

OPTION II EXERCISED -  The Contractor shall conduct the effort under CLIN 0003 in accordance with Attachment 
Number 1, Statement of Work, Exhibit A, and Contract Data Requirements List.

If Option III is exercised, the Contractor shall conduct the effort under CLIN 0004 in accordance with Attachment Number 1, 
Statement of Work, Exhibit A, and Contract Data Requirements List.

The following Rapid Response and/or Special Projects, as defined by the parameters in the second Task Order Statement of Work, are 
hereby included and executed under this Task Order:

Project Type Project Number Project Name Estimated Cost Fixed Fee Total CPFF

Special Project 1 SITS $404,910 $4,049 $408,959

Project 1: The Contractor shall use its best efforts to perform the tasks and complete the deliveries identified in the Special Project 
Plan titled, “Design Assessment of Ship Interface Template Set (SITS) Channel System for Mounting of Submarine Rescue System 
(SRS)," dated 13 Sep 2018 and the associated cost budget also dated 13 Sep 2018 which are both hereby incorporated by reference.

Section F - Deliveries or Performance 

1 - Period of Performance was revised as follows.

The effort performed under CLIN 0001 shall be conducted from 22 Feb 2016 through 21 Dec 2018.

OPTION I EXERCISED – The effort performed under CLIN 0002 shall be conducted from 22 Dec 2018 through 21 Dec 2019.
 
OPTION II EXERCISED – The effort performed under CLIN 0003 shall be conducted from 22 Dec 2019 through 21 Dec 
2020.

If Option III (CLIN 0004) is exercised, the effort performed under CLIN 0004 shall be conducted from 22 Dec 2020 through 21 Dec 
2021.

The Period of Performance for the execution of all included Rapid Response and/or Special Projects is governed by the end date 
included in the technical project plan which is attached by reference to this Task Order. 

1)   Any request for a period of performance extension shall be submitted in writing to the Contracting Officer and Contracting Officer 
Representative (COR)/Program Officer no later than thirty (30) days prior to the expiration of the contract to allow the Government 
time to consider, and if approved, process the request.  Requests submitted less than thirty (30) prior to the expiration of the contract 
may be rejected and not processed by the Government.

2)   The request shall include (a) Contract number, (b) Contract Line Item Number (CLIN) associated with the extension, (c) current 
expiration date of the CLIN associated with the extension, (d) revised date for which the extension is requested, (e) the rationale as to 
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why the extension is required, (f) status of the remaining task(s) to be completed during the extension period, (g) plan of action for 
completing the effort, and (h) evidence of sufficient funding under the CLIN to ensure remaining task(s) may be completed during the 
extension.

Section G - Contract Administration Data 

4 - Financial Accounting Data was revised as follows.

Table has been revised and now reads as follows:

ACRN List of Item/Sub 
Number (LI#) Line of Accounting (LOA)

Obligated 
Amount - This 

Action

Obligated 
Amount- ACRN 

Total

AA 000101 1761319 W3MT 255 00014 0 050120 2D 000000 
A00003244385 $0.00 $400,000.00

AB 000102, 000103 1771319 W3MT 255 00014 0 050120 2D 000000 
A10003244385 $0.00 $250,000.00

AC 000104, 000105, 
000106, 000202

1781319 W3MT 255 00014 0 050120 2D 000000 
A20003244385 $0.00 $1,065,744.00

AD 000107 1781319 W3MT 255 00014 0 050120 2D 000000 
A00004734542 $0.00 $1.00

AE 000108, 000201 1791319 W3MT 255 00014 0 050120 2D 000000 
A30003244385 $0.00 $774,771.00

AF 000301 1701319 W3MT 255 00014 0 050120 2D 000000 
A40003244385 $65,000.00 $65,000.00

Total Award Obligated Amount $2,555,516.00

5 - Allotment of Funds was revised as follows.

a. It is hereby understood and agreed that this contract will not exceed a total amount of $4,324,732 including an estimated 
cost of $4,160,423 and a fixed fee of $164,310.
 
b. The total amount presently available for payment and allotted to CLIN 0001 of this contract is $1,251,999 including an estimated 
cost of $1,186,021 and a fixed fee of $65,978. It is estimated that the amount allotted of $1,251,999, including an estimated cost of 
$1,186,022 and a fixed fee of $65,977, will cover the period from date of award through 1 Dec 2018.
 
c. The total amount presently available for payment and allotted to CLIN 0002 of this contract is $1,238,517 including an estimated 
cost of $1,207,865 and a fixed fee of $30,652. It is estimated that the amount allotted of $1,238,517, including an estimated cost of 
$1,207,865 and a fixed fee of $30,652,  will cover the period from date of award through Aug 15 2019.

d. The total amount of funding currently available for payment and allotted to CLIN 0003 of this contract is $65,000 including 
an estimated cost of $62,528 and a fixed fee of $2,472. It is estimated that the amount allotted of $65,000, including an 
estimated cost of $62,528 and a fixed fee of $2,472, will cover the period from date of modification award through 22 Jan 
2020.”

Except as modified herein, all other terms and conditions remain the same and unchanged under Task Order N00014-16-F-M004.




